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RAILROAD TRACK, REMOVE (BY METRA)

EXIST. METRA TRACK 1 TO BE REMOVED
STA. 94+54.40 TO STA, 96+13.40 = 159 TRK. FT.

TOTAL = 159 TRK. FT.

TEMPORARY NO. 15 TURNOUT (BY METRA)

RAILROAD TRACK (BY METRA)

TEMP. METRA TRACK 1
STA. 96+13.74 TO 98+35.74 = 222 TRK. FT.
TOTAL = 222 TRK. FT.

RAILROAD TRACK (BY CONTRACTOR)

METRA TRACK 1

TEMP. METRA_TRACK 1

STA. 94+54.40, L.H. = 1 EA STA. 98+35.74 TO 100156 = 176 TRK. FT.
TOTAL = 1 EA. TOTAL =176 TRK. FT. \
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TOTAL ISHEET
ROUTE NO.| SECTION COUNTY SHEEATs 1

F.A.P. 351 | 2008-001VB COOK 579 | 204

STA. TO STA.

FED. ROAD DIST. NO. 7 ILLINOIS| FED. AID PROJECT

FOR STAGE 4 SUGGESTED TRACK CONSTRUCTION
TASKS & SEQUENCING SEE SHEET 32.

FOR AC/SCADA AND SIGNAL RELOCATION SEE
METRA UTILITIES SHEETS.

FOR SIGNAL CABLE RELOCATION SEE SIGNAL
SHEETS.

FOR LEGEND, SEE SHEET 21.

CONTRACT NO. 60E10

BUILD PORTIONS OF METRA 1

INSTALL METRA 1 TURNOUTS AND CONSTRUCT
TEMP. TRACK 1 CATENARY

REZ

10/19/07

US RTE & FROM [-294 TO IL RTE 1
METRA & CN OVER 159TH STREET

TRACK CONSTRUCTION
PLAN OF STAGE 4 WORK (NORTH)

REZ

SHT. 30 oF 88
DATE 2/21/2008
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